
Rekapitulasi Material (kenaikan =0%) yang ada Kode analisisnya
Pekerjaan : REHAB DAN PEMBANGUNAN GEDUNG XXXX
Total : 273,324,978

Kode Uraian Harga Satuan T. Volume Satuan    Total Biaya

B208 Air 20 18,068.7500 ltr 361,375
B197 Alumunium strip 34,300 20.4400 m' 701,092
B120 Ambril/amplas 6,400 1.3880 lbr 8,883
B198a Assesoris (perkuatan, las dll) 5,650 33.7250 LS 190,546
B71 Batu Paras/alam 105,000 9.2840 m2 974,820
B15 Batu bata kudus 760 17,115.7000 bh 13,007,932
B198 Besi Hollow 40x40x2 11,300 269.8000 m' 3,048,740
B86 Besi beton polos/Ulir 8,700 6,378.4770  kg 55,492,750
B131 Cat Tembok Decolite 20,200 17.5370 kg 354,247
B121 Cat dasar kayu 33,500 1.1798 kg 39,523
B119 Dempul plamur kayu 32,800 1.0410 kg 34,145
B55 Dolken Bambu 13,500 915.4000 bt 12,357,900
B53 Dolken Kayu cetakan/Randu 945,300 15.0488 m3 14,225,600
B151 Engsel Jendela 18,500 36.0000 bh 666,000
B152 Engsel Pintu kuningan 26,100 5.0000 bh 130,500
B167 Floor drain 23,100 1.0000 bh 23,100
B33 Genteng Bubung (Nok kerpus) Jatiwangi 13,500 174.2500 bh 2,352,375
B30 Genteng Jatiwangi kecil (plentong) tak berwarna 3,130 1,176.0000 bh 3,680,880
B159 KLOSET JONGKOK 137,600 1.0000 bh 137,600
B142 Kaca Polos 5 mm 85,000 128.1360 m2 10,891,560
B143 Kaca Polos 8 mm 140,000 6.4350 m3 900,900
B155 Kait Angin 6,900 34.0000 bh 234,600
B92 Kawat beton/bendrat 15,300 91.1211 kg 1,394,153
B53a Kayu Randu (Balok) 945,300 3.8471 m3 3,636,645
B50 Kayu Sengon/Hutan 2,750,000 0.0924 m3 254,232
B68 Keramik 20 X 20 cm 2,000 90.1000 bh 180,200
B64 Keramik 40 X 40 cm warna 8,300 766.4280 bh 6,361,352
B69 Keramik20 X 25 cm 2,700 198.0000 bh 534,600
B07a Kerikil Beton 2/3 (kg) 160 87,053.2600 Kg 13,922,428
B04 Kerikil Timbun/Sirtu 106,100 2.8440 m3 301,748
B341 Kompond 42,000 0.8236 kg 34,591
B165 Kran Air 25,700 1.0000 bh 25,700
B123 Kuas 13,200 0.0694 bh 916
B147b Kunci Selot 8,900 26.0000 bh 231,400
B147 Kunci Tanam Biasa2 X slag 77,200 2.0000 bh 154,400
B148 Kunci Tanam Kamar mandi1 X slag 46,400 3.0000 bh 139,200
B108 Liat Gypsum 25,000 86.4780 m' 2,161,950
B106 List Kayu Profil 3,900 70.8225 m' 276,208
B118 Menie kayu 29,000 1.3880 kg 40,252
B203 Minyak  Beton & bekisting 10,000 51.6930 ltr 516,930
B136 Minyak cat/Afduner 20,000 0.2082 ltr 4,164
B133 Mowilex Luar Ruangan 83,600 60.8972 kg 5,091,006
B114 Multipleks 120 X 240 102,000 52.6155 lbr 5,366,781
B171 PAKU - sekrup fizzer 1,600 270.2600 bh 432,416
B169 PAKU - ukuran 1" s/d 5" 12,800 174.8926 kg 2,238,625
B19 Pasir Beton 385,000 17.1078 m3 6,586,515
B19a Pasir Beton 275 59,717.6500 Kg 16,422,354
B18 Pasir Pasang lokal 177,400 6.3172 m3 1,120,671
B129 Plamur tembok 17,500 30.1670 kg 527,923
B196 Profil Alumunium 103,200 257.2790 m' 26,551,193
B166 Seal tape 4,100 0.0250 bh 103
B205 Sealent 22,500 14.3961 tube 323,912
B25 Semen PC 1,410 37,189.7555 kg 52,437,555
B27 Semen warna 12,000 174.9940 kg 2,099,928
B21 Tanah Liat/tanah merah 45,400 36.0720 m3 1,637,669
B111 Tripleks 120 X 240 X  4 mm 58,000 31.6505 lbr 1,835,729
B130 Undercoat/cat dasar 19,000 30.1670 kg 573,173
B122 cat kayu 51,700 1.8044 kg 93,287


